
ATTACHMENT G


Performance Requirements Summary 

The following describes the major items in the contract with incentives/disincentives for the work described. This is a duplication of the 
performance requirements found in the performance-based Statement of Work. 

PERFORMANCE REQUIREMENTS SUMMARY 

Task Performance 

Deliverable Monitored 

AQL Surveillance 

M ethodology 

Surveillance 

Frequency 

M onitoring 

Performed 

Task 1.1.3 

Title 

Search 

Report 

Th e con tractor shall 

prepare and deliver to the 

Government a written 

Title S earch Rep ort. 

85% of the draft report 

and 100% of the final 

report adheres to the 

chec klist subtasks. 

Lega l descr iption, title 

tree, and cha in of title is 

withou t errors. Costs 

are within the amount 

of the approved work 

plan. 

Review the weekly 

and/or mo nthly 

pro gress re por ts 

required by the 

work assignm ent, 

and review the 

draft and final 

repo rt 

Perform weekly and 

monthly reviews of 

progress reports and 

draft an d final repor ts 

as required by the 

work assignm ent. 

Review by the 

WAM 

Ta sk 1.1 .4 

Site History 

Report 

The con tractor shall 

prepare and deliver to the 

Go vernm ent a written Site 

History, which may be 

incorporated into a PRP 

Search R epo rt. 

85% of the draft report 

and 100% of the final 

report adheres to the 

chec klist subtasks. All 

doc uments are legible 

and appear in the 

repo rt, as refere nced . 

Costs are within the 

amount of the approved 

work plan. 

Rev iew the w eekly 

and/or mo nthly 

progress reports 

required by the 

work assignm ent, 

and review the 

draft and final 

report 

Perform weekly and 

monthly reviews of 

progress reports and 

draft and final reports 

as required by the 

work assignm ent. 

Review by the 

WAM 

Task Performance AQL Surveillance Surveillance M onitoring 
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Deliverable Monitored M ethodology Frequency Performed 

Task 1.2 

PRP Name 

and 

Add ress 

verification 

Maintain a current, up to 

date, list of PRP names, 

addresses and other 

contract information (e.g. 

phone numbe rs) enabling 

EPA to serve enforcement 

related correspondence; 

Verify the accuracy of 

PR P ad dresses prio r to 

submitting the CERCLA 

104 (e) ma iling mate rial to 

the Government for 

review and approval 

No more than 2% of 

enforcement 

correspondence shall be 

returned as 

undeliverable. 

Through self-

inspection the 

contractor shall 

sample up to 10% 

of the addre ss 

verificatio n to 

ensure the 

accuracy of the 

information. The 

W AM may 

perform a random 

samp ling of up to 

5% of the PRP 

name an d add ress 

verification and 

chec k for ac curac y. 

Per iodic Contractor 

through self-

inspection and 

W AM through 

random 

sampling. 

Task 1.5 

W aste-In 

The Co ntracto r shall 

create and/or maintain a 

electronic da tabase 

containing information 

(e.g., names & addresses 

of PRP s and type and 

volum e of wa ste 

contributed ) need ed to 

produce W aste-In, 

Volumetric Ranking 

Reports and Transactional 

Rep orts 

Database accuracy sh all 

100% 

Th e W AM  will 

review the 

contractor’s 

weekly and/or 

monthly pro gress 

reports required by 

the Wo rk 

Assignment. The 

Go vernm ent will 

review the 

contractor’s self-

inspection records 

and indep endently 

verify the accuracy 

of a random 

samp le of waste-in 

data against the 

transactional 

sourc e document. 

Periodic Contractor 

through self-

inspection and 

W AM through 

random 

sampling. 
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Task Performance 

Deliverable Monitored 

AQL Surveillance 

M ethodology 

Surveillance 

Frequency 

M onitoring 

Performed 

Task 1.6 

Co rporate 

Research 

and 

Financial 

Assessment 

Th e con tractor shall 

perfo rm co rporate 

research, conduct 

financial analysis and 

submit a report to the 

government assessing 

each PR P’s ab ility to pay 

Eighty-five (85%) 

percent of the draft 

report and 100%  of the 

final report ad heres to 

the requirement in the 

chec klist. All 

mathematical 

computations reflect 

100%  QA/Q C with a 

0% error rate resulting 

on the final report. 

Review the weekly 

and/or mo nthly 

pro gress re por ts 

required by the 

work assignm ent, 

and review the 

draft and final 

report 

Perform weekly and 

monthly reviews of 

progress reports and 

draft an d final repor ts 

as required by the 

work assignm ent. 

Review by the 

WAM. 

Task s 2 

Litigation 

Support 

• Secure qualified 

experts  that 

possess the 

special 

qualifications 

needed by the 

Agency for a 

particular 

enforcement 

action. 

• Provide the EPA 

W AM with a 

letter report that 

contains verified 

and accurate 

information on 

all final 

candidates 

• Pro vide a  matrix 

showing a basis 

for selection o f a 

final candidate. 

The exp ert must hold 

the necessary 

credentials in the area 

specified in the W ork 

Assign ment. 

Rev iew the w eekly 

and/or mo nthly 

progress reports 

required by the 

work assignm ent, 

and review the 

draft and final 

report 

Perform weekly and 

monthly reviews of 

progress reports and 

draft and final reports 

as required by the 

work assignm ent. 

Review by the 

WAM. 
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Task Performance 

Deliverable Monitored 

AQL Surveillance 

M ethodology 

Surveillance 

Frequency 

M onitoring 

Performed 

Tasks 

3,4,5,& 7 

All Deliverables and 

Contract Reports of W ork 

Review the weekly 

and/or mo nthly 

pro gress re por ts 

required by the 

work assignm ent, 

and review the 

draft and final 

report 

Perform weekly and 

monthly reviews of 

progress reports and 

draft an d final repor ts 

as required by the 

work assignm ent. 

Review by the 

WAM. 

4



